GOVERNMENT OF ANDHRA PRADESH

ABSTRACT

APTIDCO - MEPMA - Establishment of Jagananna Mahila Marts with Livelihood Centers and Training facilities in APTIDCO Housing Projects taken up under PMAY-HFA by MEPMA – Package-4 – Approval of Bids - Orders - Issued.

MUNICIPAL ADMINISTRATION & URBAN DEVELOPMENT (UH) DEPARTMENT

G.O.Rt.No.212 Dated 19.02.2024.

Read the following :-

1. Note from the Mission Director, MEPMA, dt.16-6-2023.
2. Managing Director, APTIDCO, Letter No.01/Accounts/APTIDCO, dt.26-6-2023.
3. Govt. Letter No.2115107/UH/A1/2023, dt.31-8-2023.
4. Managing Director, APTIDCO, Letter No.01/HFA/JMM/APTIDCO/ CTO-I/2023-24, dt.13-9-2023.
5. Govt. Letter No.2115107/UH/A1/2023, dt.3-10-2023.
6. Managing Director, APTIDCO, Letter No.02/HFA/JMM/APTIDCO/ CTOI/2023-24, dt.3-10-2023.
7. G.O.Rt.No.770, MA&UD(UH) Department, dated 07.11.2023.
8. Govt.Lr.No. 2115107/UH/AI/2023 Dt. 30.11.2023.
9. From the MD, APTIDCO, Lr.No.08/HFA/KNL JMM/APTIDCO/CTO-1/2023-24, Dated 06.02.2024.

****

ORDER:

In the reference ninth read above, the Managing Director, APTIDCO after following due procedure of Tenders has furnished the proposal for approval of the bid in favor of M/s.OGN Power & Infra Private Limited, Pulivendula who stands as L1 in reverse auction for Rs.5,57,06,011.88/- @ 3.30% Excess over the ECV of Rs. 5,39,26,439/- and to proceed further in the matter for construction of Jagananna Mahila Marts (JMM) at (1). Tadipatri of Ananthapuram ULB, (2) Kadapa of Kadapa ULB, (3) SRBC of Nandyal ULB, (4).Jaganndhagattu of Kurnool ULB.

2. Government, after careful examination of the matter hereby permit the Managing Director, APTIDCO for approval of the bid in respect of construction of Jagananna Mahila Marts PACKAGE-4 at (1). Tadipatri of Ananthapuram ULB, (2) Kadapa of Kadapa ULB, (3) SRBC of Nandyal ULB, (4).Jaganndhagattu of Kurnool ULB of DCTO, Kurnool Circle, APTIDCO, in favor of M/s.OGN Power & Infra Private Limited, Pulivendula who stands as L1 in reverse auction for Rs.5,57,06,011.88/- @ 3.30% Excess over the ECV of Rs. 5,39,26,439/- and to proceed further in the above matter, duly meeting the excess estimated expenditure of Rs.17,79,572.88/- from the overall savings.

(p.t.o.)

3. The Managing Director, APTIDCO, Vijayawada shall take necessary further action in the matter accordingly.

(BY ORDER AND IN THE NAME OF THE GOVERNOR OF ANDHRA PRADESH)

Y.SRILAKSHMI
SPECIAL CHIEF SECRETARY TO GOVERNMENT

To
The Managing Director,Andhra Pradesh Township Infrastructure
Development Corporation Ltd., (APTIDCO), Vijayawada.

Copy to:
The Mission Director,
Mission for Elimination of Poverty in Municipal Areas (MEPMA), Guntur.
The Commissioner & Director of Municipal Administration, AP, Managalagiri.
The Principal Accountant General, Andhra Pradesh, Vijayawada.
Finance (FMU-EFS&T, MA&UD) Dept.
PS to Spl.Secy to CM.
OSD to Minister for MA&UD.
PS to Spl.CS, MA&UD.
SF/SC

//FORWARDED::BY ORDER//

SECTION OFFICER